) Brun-Way Highways Operations Inc.

1754 Route 640

SNC ¢ LAVALIN Hanwell, New Brunswick, Canada, E3C 2B2

% 506.474.7750 & 506.474.7752
Letter of Acknowledgement

Date: January 8, 2019
Brun-Way Highways Operations Inc.
Att: Shannon Briand
1754 Route 640
Hanwell, NB E3C 2B2
Dear Mrs. Briand,
Contract for Provision of: RFP BHOI 500-2019-01
1. We acknowledge receipt of your Request for Proposal package.
2. A) We have received all the documents listed in the Request for Proposal without damage
and in usable condition.
B) We have read the Request for Proposal and will tender in accordance with the
specified requirements.

Or

3. We will not be submitting a Proposal because:

Contractors Name: Date:

Yours Sincerely,

Infrastructure m



)

SNC-+LAVALIN

BRUN-WAY HIGHWAYS OPERATIONS
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Request for Proposal (“RFP”)

RFP/Project No: BHOI 500-2019-01

Description: Structure Inspections and Structural Assessments

Location: Route 2 between Longs Creek and the Quebec Border and
Route 95, New Brunswick
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INSTRUCTIONS TO BIDDERS

1.0 GENERAL

1.1. This project consists of structural inspection and assessments of bridges, overpasses /
underpasses, overhead sign trusses, earth retaining walls and culverts greater than 3m along
Route 2 from the Quebec border to Longs Creek and Route 95 in NB.

1.2. This project is a three (3) year contract commencing in 2019 with three (3), one (1) year
renewal options.

1.3. A Bidder's pre-qualification signifies that it has met the minimum requirements of Brun-Way
Highways Operations Inc. (“Brun-Way”) and does not mean that it is on equal footing with
other pre-qualified Bidders. Further, and notwithstanding a Bidder's pre-qualification, Brun-
Way reserves the express right to consider such criteria, as described in paragraph 6.0 below,
in accepting or rejecting any Proposal.

1.4. Brun-Way reserves the right to invite additional Bidders to respond to this RFP, in its sole
discretion.

1.5. Only one of a contractor’s related, associated, or affiliated companies or businesses shall be
entitled to submit a Proposal for the Project.

1.6. Brun-Way is wholly-owned subsidiary of SNC Lavalin. Founded in 1911, SNC-Lavalin is one
of the leading engineering and construction groups in the world and a major player in the
ownership of infrastructure. From offices in over 50 countries, SNC-Lavalin's employees are
proud to build what matters. Our teams provide EPC and EPCM services to clients in a variety
of industry sectors, including oil and gas, mining and metallurgy, infrastructure and power.
SNC-Lavalin can also combine these services with its financing and operations and
maintenance capabilities to provide complete end-to-end project solutions.

One of Canada’s largest operations and maintenance service providers, our team has a
regional presence in France, the United States, Saudi Arabia, Quatar and Algeria. Our range
of services includes the operations & maintenance of airports; roads, bridges, and rail
systems; industrial facilities; defence & logistics support and integrated real estate solutions.
We provide around-the-clock support for mission critical activities. Whether supplying facilities
management services for banking, data and broadcast centres, or supporting Canada’s
military on land, water or in the air, we provide our clients with peace of mind while allowing
them to operate efficiently and focus on their core operations.

www.snclavalin.com

RFP / Project No.: BHOI 103-2018-06 Page 4 of 31
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INSTRUCTIONS TO BIDDERS 08/01/2019

2.0 REP DOCUMENTS

2.1. The RFP Documents consist of these Instructions to Bidders and all of the documents
identified in the table of contents.

2.2. The drawings and specifications are the property of Brun-Way. If requested by Brun-Way, the
drawings and specifications shall be returned to Brun-Way in good condition no later than
seven (7) days after the RFP closing date described herein (the “RFP Closing”).

2.3. Each Bidder shall verify in its Proposal that it has received and reviewed all of the RFP
Documents and shall assume responsibility for the RFP Documents received as being
complete. Any missing RFP Documents shall be reported immediately to Brun-Way at the
address set out herein.

2.4. The RFP Documents are made available only for the purpose of obtaining Proposals for the
Project. Their use does not confer a licence or grant for any other purpose.

3.0 QUESTIONS ARISING DURING BIDDING

3.1. Bidders must familiarize themselves with the requirements of the RFP Documents before
submitting their Proposals, and satisfy themselves as to their ability and the ability of their
subcontractors and suppliers to meet the requirements for the timely progress and completion
of the Project and to execute the work in full accordance with the RFP Documents.

3.2. Bidders finding discrepancies in, or omissions from, the RFP Documents, or having doubt as
to the meaning or intent thereof, prior to the Proposal Closing, shall at once and no later than
two (2) business days before the scheduled date of Proposal Closing, notify Brun-Way, who
will arrange for written instruction, if necessary, in the form of an addendum, to be sent to all
Bidders. All such addenda shall become part of the RFP Documents. Any oral responses or
instructions which Bidders might receive from, or on behalf of Brun-Way, will neither bind
Brun-Way, nor change, modify, amend or waive any of the requirements contained in the RFP
Documents.

3.3. All matters and inquiries relating to the interpretation of the RFP Documents shall be directed
to Brun-Way at the following address:

Attention: Stephanie Clayton, P.Eng

Brun-Way Highways Operations Inc.
1754 Route 640

Hanwell, NB

E3C 2B2
Phone
Number: (506) 474-7750 Mobile Number:  (506) 461-8220
Email: Stephanie.clayton@snclavalinom.com Fax Number: (506) 474-7752

RFP / Project No.: BHOI 500-2019-01 Page 5 of 31
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4.0 EXAMINATION OF SITE

4.1. Before submitting a Proposal, Bidders may examine the Project site and surroundings and
satisfy themselves as to the existing conditions and limitations of the Project site, the means of
access to the site and the nature and quantity of work required. Arrangements can be made
to meet with a Brun-Way representative on-site, if necessary. Bidder Representatives
examining the Project Site must notify Brun-Way of their presence on site and must wear the
appropriate PPE (hi-visibility vest, long sleeve shirts, hard hat, safety boots, safety glasses,
and any additional specialized PPE).

4.2. No adjustments to the Project schedule or to the price of the Contract entered into with a
successful Bidder will be made for difficulties encountered due to conditions, features or
peculiarities of the Project site which exist and are known, reasonably discernible, or visible at
the time of Proposal.

5.0 PROPOSAL SUBMISSION

5.1. Proposals shall consist of the following:

5.1.1. The Bid Form provided herein, fully completed in ink or typewritten, with signatures,
dated, sealed and witnessed as appropriate;

5.1.2. A Bid Deposit in the form of a certified cheque in the amount of $10,000 or a Bid
Bond in the amount of $10,000 signed, sealed and issued by a surety authorized to
transact business in the province of New Brunswick. Brun-Way reserves the right to
approve or reject any surety, in its reasonable discretion. The Bid Deposit shall
remain valid and will be retained by Brun-Way until one week after the contract is
awarded. At this time, the unsuccessful Bidders can make arrangements with Brun-
Way to have their Bid Deposit returned to them. Bid deposit shall be made out to
Brun-Way Highway Operations Inc.;

5.1.3. Qualifications that demonstrate the capability and capacity to perform the required
structural inspections:

. Name and qualifications of the Structural Engineer overseeing the inspection
program;

. Name and qualifications of Structural Inspector(s);

. Experience of the Bidder with respect to construction, design, inspection and
remediation of bridges, culverts greater than 3m, earth retaining walls, and
overhead sign trusses; and

. Description of asset management experience.

RFP / Project No.: BHOI 500-2019-01 Page 6 of 31
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5.2.

5.3.

54.

5.5.

5.1.4. Qualifications that demonstrate the capability and capacity to perform the required
structural assessments:

. Name and qualifications of Structural Engineer overseeing the assessment
program;

. Name and qualifications of other team members involved in the assessment
program;

. Company and/or team member experience with structural assessments,
particularly with bridges, culverts greater than 3m, earth retaining walls,
overhead sign trusses or similar structures;

. Company and/or team member experience with technologies such as ground
penetrating radar, chloride ion penetration studies, half cell corrosion studies
and similar non-destructive assessment methods;

. Hourly rates for assessment program team members; and

. References related to similar assignments and/or sample reports.

5.1.5. Qualifications that demonstrate the capability and capacity to perform the required
emergency services

. Name and qualifications of Structural Engineer overseeing the emergency
services; and
. Hourly rates for such services.

5.1.6. The documents listed under section 5.4 Health and Safety Submittals in Schedule B
of this RFP.

Proposals shall stipulate the unit prices in Canadian currency for the Project, including all the
requirements of the RFP Documents, without qualifications.

No oral Proposals will be considered. Faxed or e-mailed Proposals will only be considered if
the contract value is less than $50,000. For contract values greater than $50,000 the
Proposal shall be couriered or hand delivered. Couriered or hand delivered Proposals shall
be enclosed in sealed opaque envelopes, bearing the name of the Bidder, the Project name
and the RFP/Project number, addressed and delivered to Brun-Way at:

Attention: Shannon Briand
Purchasing and Claims Coordinator
Brun-Way Highways Operations Inc.
1754 Rte. 640
Hanwell, NB, E3C 2B2

By no later than: Friday, January 25, 2019
At: 12:00 Noon, Atlantic Daylight Savings Time

According to the time clock located in the office of Brun-Way where the Proposals are
received ("Proposal Closing™).

Any Proposals received after the proposal closing will be rejected.
Proposals submitted prior to proposal closing may be modified or withdrawn by the Bidder at

any time prior to Proposal Closing, by written notice to Brun-Way, delivered personally or by
courier to the above noted address, and subject to the conditions set forth below:

RFP / Project No.: BHOI 103-2018-06 Page 7 of 31
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5.6. Amendments or other replacements of bids are permissible up to the closing date and time
identified in the bid request instructions, only by submission of a new bid in its entirety. The
replacement bid shall be clearly marked as superseding any previously submitted bid
response, and must bear the same signature of the authorized representative of the bidder
who executed and sealed the original proposal.

5.7. To withdraw a Proposal prior to proposal closing, Brun-Way must receive from the Bidder a
letter to this effect, bearing the same signature of the authorized representative of the Bidder
who executed the original Proposal. No other method of Proposal withdrawal shall be
considered. Withdrawn bids received in a sealed envelope shall be returned unopened to the
withdrawing bidder.

5.8. Bidders may not make modifications to their Proposals or withdraw their Proposal after
Proposal Closing.

5.9. Proposals shall be irrevocable and subject to acceptance by Brun-Way, until award of the
contract or the anticipated start date of the project, whichever comes first.

6.0 ACCEPTANCE OR REJECTION OF PROPOSALS

6.1. Brun-Way will reject as informal, irregular, invalid, or non-compliant, any Proposal that
contains obvious errors, alterations or erasures, or is incomplete, unbalanced, conditional,
illegible or obscure.

6.2. Proposals will be opened in private by Brun-Way, and Brun-Way will not reveal the Proposal
results or the relative rankings of bidders.

6.3. The submission of Proposals does not obligate Brun-Way to accept any Proposal or to
proceed further with the Project.

6.4. Brun-Way may, at its sole discretion, elect not to accept any and all Proposals for any reason.
Alternatively, Brun-Way reserves the right to cancel this Request for Proposals if the prices
submitted exceed Brun-Way’s budget, or should Brun-Way not receive any satisfactory
Proposals, or if an insufficient number of Proposals are submitted, or where unforeseen
circumstances arise after Proposal Closing, or for any other reason.

6.5. Brun-Way reserves the right, in its sole discretion, to reject any or all Proposals without notice
or reasons including, without limitation, the lowest Proposal, and to accept the Proposal that,
in Brun-Way’s sole discretion, is deemed most advantageous, notwithstanding any custom,
usage or agreement in the industry or trade, or any other policy or practice. The successful
Proposal, if any, will be selected based on any number of criteria that Brun-Way, in its sole
discretion, considers relevant, including, without limitation, any combination of price,
scheduling, experience, proposed sub-trades, qualifications and related experience,
compatibility of the Bidder based on its reputation and past work experience with Brun-Way,
proposed personnel, health and safety and quality control programs of the Bidder, and any
other factor that Brun-Way deems relevant.

Brun-Way reserves the right to disqualify a bidder from the bid process who has been
identified as a high financial risk.

6.6. Brun-Way reserves the right to negotiate any aspect of a Proponent's Proposal or an

Agreement or both, including, without limitation, with respect to proposed pricing or services
prior to awarding an Agreement to a successful Proponent.

RFP / Project No.: BHOI 500-2019-01 Page 8 of 31
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INSTRUCTIONS TO BIDDERS 08/01/2019

6.7. Brun-Way reserves the right to conduct negotiations with one or more preferred Proponents.

6.8. Brun-Way will not be required to inform the Bidders of the relative weight to be given to any
particular evaluation criterion or to provide reasons to any Bidder with respect to any exercise
by Brun-Way of its discretion when accepting or rejecting Proposals.

7.0 BIDDERS OBLIGATIONS

7.1. By submitting Proposals, Bidders acknowledge that they have read and accept and agree to
be bound by all of the terms, conditions and stipulations set out herein (including those found
in schedules C, D, E and F) and further acknowledge and agree that Brun-Way, the Project
Owner and their representatives and agents will have no liability or obligation to any Bidder
whose Proposal is not accepted and expressly waive any rights they may have to any claim
against Brun-Way, the Project Owner and their representatives and agents relating, in any
way, to this Invitation for Proposals.

7.2. The Bidders shall be responsible for all costs related to the preparation of their Proposals and
participation in the RFP process. Under no circumstances shall Brun-Way, the Project Owner
or their representatives or agents be liable, in contract, tort, restitution or any other legal
theory, to any Bidder for any claim, action, loss, damage, costs or liability whatsoever arising
from the preparation of a Proposal, any act or omission by Brun-Way, including the rejection
or evaluation of any or all of the Proposals, any negotiations in respect to the Proposals, or the
selection of any Bidder.

7.3. Without limiting the generality of the foregoing, Brun-Way, the Project Owner and their
representatives and agents shall not be liable to any Bidder for any claim, action, cost, loss,
damage or liability whatsoever arising from or related to any information or advice or any
errors or omissions that may be contained in the RFP Documents, or any data, materials or
documents disclosed or provided to a Bidder pursuant to this Invitation for Proposals, or
otherwise.

8.0 TAXES
8.1. The Bidders shall include all taxes in their Proposal price.
9.0 AWARD

9.1. Brun-Way will issue notification of award to the successful Bidder of Brun-Way’s acceptance
of the Proposal only after the appropriate levels of authority authorize the Proposal.

9.2. Within five (5) business days from the date of the successful Bidder’s receipt of the notification
of award, the successful Bidder shall deliver to Brun-Way at the above-noted address:

9.2.1. A completed “Supplier Compliance Package” (accessible by this link, to be completed by
successful bidder if not already in compliance) including, but not limited to: a valid
Workplace Safety and Insurance Board Certificate of Clearance, or equivalent certificate, in
accordance with applicable construction health and safety legislation; Certificates of
Insurance evidencing coverage for all required insurance policies applicable to the work;
Code of Business Conduct; Declaration of Professional Licenses and Permits and the
Supplier Trade Code CheckKlist;

9.3. Once the successful Bidder has become an approved “Supplier” a Purchase Order will be
issued. The Proposal will be deemed accepted and the contract awarded, in accordance with
the terms and conditions of the existing Term Contract, on the Bidder’s return of the duly

RFP / Project No.: BHOI 500-2019-01 Page 9 of 31
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signed Purchase Order. Brun-Way will contact all Bidders upon issue of the successful
Bidder’s Purchase Order, to notify them on the status of their bid

9.4. Within five (5) business days from the date of the successful Bidder’s receipt of the Purchase
Order, the successful Bidder shall deliver to Brun-Way at the above noted address:

9.4.1. Signed copy of the Purchase Order

9.5. Brun-Way shall be entitled, in its sole discretion, to vary or extend any of the time limits in this
part.

9.6. If the successful Bidder upon receipt of the Purchase Order fails to deliver the documents
identified in paragraph 9.4 above, within the time prescribed, the successful Bidder's Bid
Deposit shall be forfeited to Brun-Way and, in addition, the successful Bidder shall indemnify
and save harmless Brun-Way from all loss, damage, cost, charge and expense which Brun-
Way may suffer or be put to by reason of the successful Bidder’s default, including, without
limitation, the difference between the bid price of the successful Bidder and any greater sum
which Brun-Way may expend or incur by reason of such default.

9.7. STATUTORY DECLARATIONS: Requests for payment (either for lump sum amounts or for
Progress Payments and/or Holdback) must be accompanied by a duly signed Statutory
Declaration (to be provided to the successful bidder).

10.0 COMMENCEMENT OF THE WORK

10.1. Submission of a Proposal constitutes a Bidder's agreement to commence the Project
work promptly and to execute the Project work without interruption until completion in
accordance with the terms and conditions of the existing Term Contract and schedule
prescribed by Brun-Way, upon Brun-Way’s acceptance of Proposal.

10.2. Bidders are required to ensure, before submitting Proposals, that an adequate supply of
materials, equipment and labour are available for the Project work until completion.

10.3. The successful Bidder shall upon receipt of the Purchase Order, proceed with the
procurement of component materials and equipment, to avoid any delays to the Project.

10.4. Prior to the commencement of the work, all submissions required by the Contract
Documents shall be forwarded for review to Brun-Way.

11.0 SUPPLEMENTS TO BID FORMS

11.1. UNIT PRICES
11.1.1. Unit prices are prices for specific measurable units of material and labour.

11.1.2.  Unit prices must include the cost of all labour, material, equipment, mark-
ups, overheads, direct and indirect supervision and profit (excluding
Harmonized Sales Tax) in force at the time of Proposal and shall represent
the net cost to Brun-Way.

11.2. BIDDERS PROPOSED ALTERNATIVES

RFP / Project No.: BHOI 500-2019-01 Page 10 of 31
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11.2.1. The Bidders are invited to submit alternatives. Such alternatives must
include the cost of all labour, material, equipment, mark-ups, overheads,
direct and indirect supervision and profit in force at the time of Proposal and
shall represent the net cost to Brun-Way.

11.2.2.  Alternatives can be proposed on paper attached to the Bid Form document,
giving a brief description and stating the net difference (extra/credit) in the
Proposal amount for each substitution and the impact on schedule and on
the lifecycle performance of the work.

11.2.3. Proposed alternatives must include material or product names and complete
specifications. Proposal price must include all specified equipment and
materials.

12.0 INTERFERENCE WITH EXISTING OPERATIONS

12.1. The normal operations of the Project site must be maintained at all times. All
precautions and every care must be taken to ensure that interference or disruptions are
minimized.

RFP / Project No.: BHOI 500-2019-01 Page 11 of 31
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SCHEDULE A - BID FORMS
January 8, 2019

RFP / Project No.: BHOI 500-2019-01 Page 12 of 31
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PROJECT NO: BHOI 500-2019-01

Structure Inspections and Structural Assessments
Route 2 between Longs Creek and the Quebec Border and Route 95, NB

Bid Closing Date: Friday, January 25, 2019 Bid Closing Time:  12:00 Noon

Company Name:

Street Address:

City/Town:

Province:

Postal Code:

Telephone: | Fax: |

Name of Main Contact:

Cell number: | Email: |

BRUN-WAY HIGHWAYS OPERATIONS INC. (hereinafter refer to as BRUN-WAY)

Sir/Madam:

I/We agree to supply all necessary labour, materials, plant, equipment and services for the
execution and completion of the above noted Project in accordance with the RFP Documents for
the contract sum of_$ Dollars
including all applicable taxes (HST Excluded), custom duties and excise taxes with respect to the
Contract unless stated otherwise in Supplementary General Conditions.

The following amount for the Harmonized Sales Tax (applicable HST) is in addition to the above
contract sum. $

I/We have received and allowed for Addenda numbered as follows:
in preparing my/our Bid.

Enclosed is our Bid Deposit in the amount of $10,000 made payable to BRUN-WAY
HIGHWAYS OPERATIONS INC.

I/We understand that the price(s) submitted in this Bid is/are irrevocable and open for
acceptance by Brun-Way, irrespective of the acceptance of any other Bid, until award of the
contract or no later than the anticipated start date of the project, whichever comes first.

I/lWe have carefully examined all the RFP Documents, have had the opportunity to visit the
Project site and register with the BRUN-WAY Representative conducting the Site visit, and have a
clear and comprehensive knowledge of the Work required under this Contract and of all the
working conditions.

I/We are skilled in the performance of the Work required by this Bid, are able to perform the
Work in accordance with the RFP Documents, and are in a position to commence the Work
immediately upon receipt of the BRUN-WAY Purchase Order and to carry it through to a prompt
and satisfactory conclusion.

I/We hereby certify that this Bid is in full compliance with all tax statutes and that, in particular,
all returns required to be filed under all federal and provincial tax statues have been filed and all tax
due and payable under those statues have been paid or satisfactory arrangements for their
payment have been made and maintained.

I/We also submit below the breakdown of the Stipulated Proposal Price:
RFP / Project No.: BHOI 500-2019-01 Page 13 of 31
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Company Name:

Item Measurement Total 2019 Price

Inspection of Structures and Recommended
Structural Assessments
Lump Sum $
(Hourly rates for structural assessments and
emergency services included in the proposal
submission.)

Applicable % HST $ (in figures)

Total Price

(including HST)
$ (in figures)

Note: The price per year will be adjusted according to the
Price Index as published in January beginning in 2020

] By selecting this checkbox the bidder agrees to comply with all of Brun-Way Highways
Operations Inc. Terms and Conditions per the Supplier Compliance Package and the Health and
Safety requirements as per the Health and Safety Program.

RFP / Project No.: BHOI 500-2019-01 Page 14 of 31
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Company Name:

I/lWe also submit below the names of our proposed Subcontractors upon which my/our Bid is
based, as follows:

TRADE COMPANY

I/'We hereby confirm and declare that this Bid is made by me/us without any connection,
knowledge, comparison of figures or arrangements with any other person who might submit a Bid
for the same work, and is in all respects fair and without collusion or fraud.

I/We hereby confirm and declare that if Brun-Way accepts this Bid and awards us the Contract
for the Project and I/we should fail to deliver the WSIB, or equivalent Certificate, Certificates of
Insurance, and other documents identified in paragraph 9.2 of in Brun-Way's Instructions to
Bidders, our Bid Deposit shall be forfeited to Brun-Way and/we shall also indemnify and save
harmless Brun-Way from all loss, damage, cost, charge and expense which Brun-Way may suffer
or be put to by reason of our default herein.

RFP / Project No.: BHOI 500-2019-01 Page 15 of 31
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Company Name:

Conflict of Interest Declaration

I/We hereby confirm that there is not nor was there any actual or perceived conflict of interest
in submitting this Bid or performing the Work required by the Contract.

[or if applicable, strike out the above and include the following:]
The following is a list of situations, each of which may be a conflict of interest, or appears as

potentially a conflict of interest in my/our company submitting this Bid or the contractual obligations
of the Contractor, under the Agreement:

Name of Contractor

Signature of Company Official

Title

Signature of Witness

Title

Date

RFP / Project No.: BHOI 500-2019-01 Page 16 of 31
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SCHEDULE B — DESCRIPTION OF

SERVICES AND SPECIFICATIONS
January 8, 2019

RFP / Project No.: BHOI 500-2019-01 Page 17 of 31
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1.0 CONTRACT SCOPE OF WORK

1.1. The project consists of the inspection and recommended structural assessments of
overpasses, underpasses, bridges, culverts greater than 3m, earth retaining walls, and
overhead sign trusses along Route 2 from the Quebec border to Longs Creek and Route 95

in NB.

1.1.1.

Traffic control and access to the bridges / structures with the use of a mobile
platform or lift shall be provided by Brun-Way. The consultant shall supply all other
labour, equipment, tools and materials necessary for the work. It is the expectation
that the inspections are performed from the ground unless stated otherwise herein.

2.0 STRUCTURE INSPECTIONS

2.1 Scope of Work

2.1.1.

2.1.2.

2.1.3.

There are approximately 162 bridges, overpasses, and underpasses, 46 culverts
greater than 3m, 20 earth retaining walls and 14 sign trusses on the facility. Each
structure shall be inspected once every two years. A schedule listing the year each
structure inspection is required can be found in Attachment A.

All inspections, reporting and maintenance will be in accordance with Brun-Way’s
Structures Management System (SMS). The level of effort required for the
inspection shall not be less than would be done for a bridge inspection using the
AASHTO Manual for Bridge Element Inspection (MBEI).

The following is a list of major structure components that shall be inspected as a
minimum:

2.1.3.1. Stream channels for bank scour, bed scour, blockages or flood potential;

2.1.3.2. Any condition outside of the Facility which poses a threat to any
component of the Facility;

2.1.3.3. Foundations, bearing seats, ballast walls, breast walls, wing walls and
retaining walls for any movement, settlement, piping or scour;

2.1.3.4. Bearings for freedom of movement, condition or need of maintenance;

2.1.3.5. Stringers, floor beams and girders for cracking, excessive deflection or
movement;

2.1.3.6. Wearing surfaces for delamination, cracking, holes, excessive wear or
slipperiness;

2.1.3.7. Deck joints and appurtenances for cleanliness, freedom of movement,
seal against water penetration and/or other damage as appropriate;

2.1.3.8. Bridge rails, barriers, posts and attachment points for any damage.
2.1.3.8.1. Guide rail approach and departure lengths are inspected as part of

the annual guide rail inspections and are excluded from bridge
inspections;
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2.1.4.

2.1.5.

2.1.6.

2.1.7.

2.1.3.9. Painted steel for rust, stains or corrosion and for accumulations of dirt and
debris;

2.1.3.10. Deck surfaces, drains, pipes, bearing areas and bridge seats for
accumulated debris or evidence of trapped moisture;

2.1.3.11. Signing including clearances (vertical and horizontal), delineation, load
restrictions and warning signs;

2.1.3.12. Overpasses, underpasses, bridge and culvert approaches/leaves for
settlement, roughness or bumps;

2.1.3.13. Excessive camber, sag or vibration

2.1.3.14. Cracking of concrete surfaces, particularly over piers and abutments or
in beams;

2.1.3.15. Accident damage, or observable loose or missing bolts, cracked welds,
or unplanned corrosion;

2.1.3.16. Catwalks, security systems, safety railings, pumping systems, backup
electrical supply systems and compressors, where part of, or required for,
the operations of the Facility.

Notwithstanding the inspection items listed above, which are not exhaustive, all
parts and components of all overpasses, underpasses, bridges, culverts greater
than 3m, retaining walls and sign trusses and all adjacent conditions are to be
thoroughly inspected, including stream and bank conditions. Particular attention
shall be given to fatigue prone elements.

In addition to AASHTO MBEI, the consultant will be required to identify and report
any Operational Performance Measures (OPM’s) as detailed in the OMR Agreement
located in Attachment B.

The consultant shall ensure that overpasses, underpasses, bridges, culverts greater
than 3m, retaining walls and overhead sign trusses are inspected by a responsible,
trained person, knowledgeable in the fields of construction, maintenance and
inspection, under the general supervision of a Professional Engineer licensed to
practice in New Brunswick. The Inspector shall visually observe and document in a
permanent inspection (including digital video and/or photography) the conditions of
the structure and its immediate surroundings, noting, particularly, any unusual
conditions, damage, deficiencies or situations requiring remedial action. The
inspection record shall also include other pertinent data such as date, time, location,
photographs and weather conditions. The Inspector shall review previous
inspection reports prior to or as part of the inspection.

Brun-Way will provide the most recent inspection reports to the Consultant for the
first inspection period.
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2.1.8. A Professional Engineer licensed to practice in the Province of New Brunswick shall

2.1.9.

2.1.10.

2.1.11.

2.1.12.

2.1.13.

review results of the structure inspection and recommendations summarized and
provide to Brun-Way for entry into the Structures Management System (SMS).
Recommendations for repairs or assessments shall be reported to Brun-Way as
directed by a Professional Engineer licensed to practice in the Province of New
Brunswick.

If an inspection reveals a situation which is hazardous or potentially hazardous, the
consultant shall immediately notify Brun-Way.

All inspections shall be completed before June 15th of each inspection year.
Inspection reports will be submitted to Brun-Way no later than June 30th of each
inspection year. The reports shall be signed and stamped by a qualified Engineer.

By June 30th of each inspection year, the consultant shall provide to Brun-Way a list
of structures and/or structural elements recommended for assessment, based on
the current year’s inspections, and/or requested by Brun-Way.

Recommendations requiring ongoing monitoring shall specify the minimum
monitoring period for subsequent review if required before next scheduled
inspection.

The consultant shall submit a schedule, in collaboration with Brun-Way, for the
annual inspections each year at least one week in advance for the structures not
requiring the use of the mobile inspection platform and three months in advance for
bridges requiring the mobile inspection platform. It is anticipated that all bridges
requiring the platform will be inspected in the same year.

2.2. Use of Mobile Bridge Inspection Platform

2.2.1.

2.2.2.

RFP / Project

The structure inspection on major bridges shall be completed via the use of a mobile
bridge inspection platform. Accessible portions of the structures that do not require
this unit should be completed separately to limit the waiting time of the mobile bridge
inspection platform.

The supply, coordination and use of this unit will be the responsibility of Brun-Way.
The consultant will be provided with a minimum of 1 week notice of the availability of
the inspection unit. The major structures requiring the unit include those bridges
located at the following watercourses:

River de Chute

Siegas River

Grande River

Saint John River (at
Grand Falls)

e Aroostook River

Shogomoc Stream
Pokiok Stream
Tweedie Brook
Jewett’'s Creek

e A La Truite River

e Madawaska River Big Presque Isle Stream
e Iroquois River Meduxnekeag River

¢ Riviere Verte Bulls Creek

e Quisibis River Eel River

[ ]

[ ]

[ ]
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2.3. Traffic Control
2.3.1. Brun-Way is responsible for supplying and installing all the traffic control necessary
to conduct the Work. The consultant is responsible for arranging for Traffic Control
with Brun-Way.

2.4. Duration of Contract

2.4.1. Three (3) years beginning on April 1st 2019 with three (3) one (1) year extension
options.

3.0 STRUCTURAL ASSESSMENTS

3.1. Scope of Work

3.1.1. The project consists of the engineering assessment of any structure deemed to
require major planned maintenance, repair or rehabilitation of any structural member
throughout the duration of the contract using the hourly rates provided as part of the
bid submission.

3.1.2. Brun-Way reserves the right to determine the final assessment program in
consultation with the consultant.

3.2. Management of the Project

3.2.1. The engineering assessment of structures shall be managed by a qualified Engineer
registered by the Association of Professional Engineers and Geoscientists of New
Brunswick. Such Engineer shall:

e Have experience in supervising structure construction, design, inspection
and remediation;

e Maintain overall management and technical supervision of the inspection and
remediation program;

e Be responsible for the technical competence of all personnel and
subcontractors;

e Be responsible for the structural safety of all structures; and
o Be responsible for consulting with specialist staff when necessary

3.3. Duration of Contract

3.3.1. Contracts for the assessment of individual structures will be awarded on a structure
by structure basis. The successful consultant for Item 2.0 Structural Inspections will
be the preferred supplier. However, Brun-Way reserves the right to award this work
to other suppliers. The duration for this service shall be three (3) years with three
(3) 1 year optional extensions beginning on April 1st 2019.
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4.0 EMERGENCY SERVICES

4.1. Scope of Work
4.1.1. The project consists of the engineering assessment of any structure deemed to

require immediate repair or closure/restriction on an emergency basis using the
hourly rates provided as part of the bid submission.

4.2. Management of the Project

4.2.1. The emergency engineering assessment of structures shall be managed by a
qualified Engineer registered with the Association of Professional Engineers and
Geoscientists of New Brunswick. Such Engineer shall:

e Have experience in supervising structure construction, design, inspection
and remediation;
o Be responsible for the structural safety of all structures;
e Be responsible for consulting with specialist staff when necessary; and
e Provide a contact name and number available 24/7
4.3. Assessment
4.3.1. The consultant shall be required to assist Brun-Way staff to make emergency
assessments of structures to ensure the safety of the travelling public after such

events such as accidents, storms, earthquakes, etc. The consultant shall provide
this service within 24 hours of notification by Brun-Way.

4.3.2. If a complete assessment is required for planned future work it shall be completed
as part of the scope of work in Item 3.0 of this RFP.

4.4. Reporting

4.4.1. Following the on-site emergency assessment of any structure, the consultant shall
provide Brun-Way with a brief report as to the recommended actions (if any)
including rationale for any decisions to close or partially close any structure to traffic,
and recommendations for further assessment. This report shall be provided within 5
(five) working days of any emergency assessment and shall be stamped by a
qualified Engineer.

4.5. Duration of Contract

4.5.1. The successful consultant for Item 2.0 Structural Inspections will be the preferred
supplier for emergency services. However Brun-Way reserves the right to award
this work to other suppliers. The duration for this service shall be three (3) years
with three (3) 1 year optional extensions beginning on April 1st 2019.
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5.0 HEALTH & SAFETY

5.1. The Consultant shall follow the requirements in Schedule D “Health and Safety Program”.

5.2. The Consultant will be considered a level 2 classification as described in Schedule D “Health
and Safety Program”.

5.3. Specific Safety Requirements

5.3.1.

5.3.2.

5.3.3.

5.3.4.

5.3.5.

5.3.6.

5.3.7.

5.3.8.

5.3.9.

Minimum PPE requirements are CSA Hard Hat, high viz safety vest, CSA approved
steel toe boots (min 6" height), long sleeve shirts for all personnel onsite, and safety
glasses. Gloves shall be carried at all times; no manual handling may take place
without use of gloves. Hearing protection shall be carried, and used as required.

All knives shall be self retracting

Any lifting over 10 kg per individual requires a risk assessment be complete and no
individual shall lift greater than 20 kg.

Stretching is recommended at the start of each workday.

The successful bidder must use the Step Back Risk Evaluation method while
completing the project.

On site personnel need to complete Work Area Traffic Control Manual (WATCM)
training (a provincial requirement). The WATCM Awareness Training can be
accessed by the following link:
http://www.fbnDataNet.ca/NB_DOT/eLearning_ll/registration.php

You will need to provide your name, address and an email address. The WATCM
Awareness Training module takes approximately 15 minutes to complete. Upon
successful completion of the training a certificate can be printed which will need to
be sent to us. It will be the responsibility of the Contractor to ensure all on site staff
have completed this training.

The successful bidder must adhere to all requirements outlined in the Health and
Safety program, including all post award document submissions.

Fall arrest is required at all times when in a lift or mobile inspection unit. The
consultant is responsible for being qualified in fall arrest and having a harness that
meets Brun-Way’s health and safety requirements.

Brun-Way shall develop an emergency response plan for use of the mobile
inspection platform. Prior to use of the mobile platform, the emergency response
plan shall be reviewed with the consultant. This will take approximately 30 minutes
and will be conducted on site.

5.4. Health and Safety Submittals which must be submitted with Bid Proposal:

54.1.

5.4.2.

A copy of the Consultant’s Occupational Health and Safety Management System

List of all the specific sections of the Health and Safety Management System that
apply to the scope of work
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5.4.3. Completed Health and Safety Pre-Selection form, see Health and Safety Program.

5.4.4.

5.4.5.

5.4.6.

5.4.7.

5.4.8.

5.4.9.

5.4.10.

This form will be used to evaluate the Consultant’s safety program.

Details of key personnel and their safety responsibilities and training

Health and Safety record and industry performance materials

Experience Rating Assessment (ERA) from WorksafeNB for the past three (3) years
Annual safety data as described for the past three (3) years.

Total hours worked

Number of fatalities

Number of lost time incidents

Number of days lost

Number of modified work incidents

Number of medical aids

Number of high potential incidents where the possibility of fatality or
recordable injury could have occurred.

Summary of any penalties levied by the Government / Regulator against the
Consultant within the past three (3) years

Consultant’'s summary reports of any work place fatality and / or incidents which
resulted in significant property and / or environmental damage

Notification of any pending administrative actions against the Consultant by the
Regulator

6.0 CONTRACT DOCUMENTS

6.1. Attachment A — Structural Inspection Schedule

6.2. Attachment B — OMR Agreements

6.3. Attachment C — Example Inspection Form

7.0 PROJECT MANAGER

All inquiries pertaining to the work specified in this contract shall be referred to:

Stephanie Clayton, P.Eng
Brun-Way Highways Operations Inc.
1754 Route 640

Hanwell, NB
E3C 2B2

Office:  (506) 474 - 7750
Mobile:  (506) 461 — 8220
E-mail: stephanie.clayton@snclavalinom.com
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SCHEDULE C - QUALITY

ASSURANCE PROGRAM
January 8, 2019

Schedule C can be found at the following link:

Schedule C - Quality Assurance Program
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SCHEDULE D - HEALTH AND

SAFETY PROGRAM
January 8, 2019

Schedule D can be found at the following link:

Schedule D - Health and Safety Program
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SCHEDULE E - ENVIRONMENTAL

PROGRAM
January 8, 2019

Schedule E can be found at the following link:

Schedule E - Environmental Program
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SCHEDULE F - SUPPLIER

COMPLIANCE PACKAGE
January 8, 2019

Schedule F can be found at the following link:

Schedule F - Supplier Compliance Package (On-
Site Services)
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ATTACHMENT A - STRUCTURAL

INSPECTION SCHEDULE
January 8, 2019
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Attachment A: Structural Inspection Schedule

Structure Route | Direction Km Location | 2019 | 2020 | 2021 | 2022 | 2023 | 2024
Route 144 Interchange -St. Jacques 2 Underpass 8 X X X
Riviere a la Truite Road 2 EB 10.1
Riviere a la Truite Road 2 WB 10.1
A la Truite River 2 EB 10.7 X X X
A la Truite River 2 WB 10.7 X X X
Edmundston North Interchange (Mont Farlagne Rd.) 2 EB 13 X X X
Edmundston North Interchange (Mont Farlagne Rd.) 2 WB 13 X X X
Route 144 -Acadia Road 2 EB 14.4 X X X
Route 144 -Acadia Road 2 WB 14.4 X X X
Madawaska River 2 EB 15.1
Madawaska River 2 WB 15.1
Victoria Street 2 EB 15.4 X X X
Victoria Street 2 WB 15.4 X X X
Du Pouvoir Road -Power Rd. 2 EB 17.8 X X X
Du Pouvoir Road -Power Rd. 2 WB 17.8 X X X
Route 120 Interchange -Hebert Boulevard 2 EB 18 X X X
Route 120 Interchange -Hebert Boulevard 2 WB 18 X X X
Saint Basile Indian Reserve 2 Underpass 19.4 X X X
Iroquois Road 2 Underpass 21 X X X
Iroquois River 2 EB 21.5 X X X
Iroquois River 2 WB 21.5 X X X
Des Lavoie Road -Fournier Rd. 2 Underpass 23.3 X X X
Monseigneur Lang Road 2 EB 25.8 X X X
Monseigneur Lang Road 2 WB 25.8 X X X
Access "A" Road -St. Basile 2 EB 26 X X X
Access "A" Road -St. Basile 2 WB 26 X X X
Access Road to Conrad lavoie 2 EB 27.9 X X X
§ Access Road to Conrad lavoie 2 WB 27.9 X X X
8 Smith Road 2 | underpass 30.4 X X X
§ Lavoie Rd. 2 Underpass 39.8 X X X
3 Quisibis River/ Deschenes Rd. 2 EB 42.2 X X X
§ Quisibis River/ Deschenes Rd. 2 WB 42.2 X X X
g Sirois Rd. 2 EB 45.1 X X X
g Sirois Rd. 2 WB 45.1 X X X
o Martin Rd. 2 EB 46 X X X
§° Notre-Dames-de-Lourdes Rd. 2 EB 51.1 X X X
& Notre-Dames-de-Lourdes Rd. 2 WB 51.1 X X X
Siegas River 2 EB 51.2 X X X
Siegas River 2 WB 51.2 X X X
Grande River 2 EB 56.6 X X X
Grande River 2 WB 56.6 X X X
de la Grande River Rd. 2 EB 56 X X X
de la Grande River Rd. 2 WB 56 X X X
CNR Overpass 2 EB 57.6 X X X
CNR Overpass 2 WB 57.6 X X X
Route 17 2 EB 58 X X X
Route 17 2 WB 58 X X X
Laplante Rd. 2 EB 62.2 X X X
Laplante Rd. 2 WB 62.2 X X X
Albert Rd. 2 EB 67 X X X
Albert Rd. 2 WB 67 X X X
Bourgoin Rd. 2 Underpass 69 X X X
Laforge Rd. 2 Underpass 72 X X X
Despres Rd. 2 Underpass 74 X X X
Route 255/108 -Irving Big Stop 2 Underpass 75 X X X
Route 108 -McCain Exit 2 Underpass 77 X X X
Saint John River 2 EB 78.5 X X X
Saint John River 2 WB 78.5 X X X
Rte 375 2 EB 94.52 X X X
Rte 375 2 WB 94.52 X X X
Four Falls (Springwater) 2 EB 99 X X X
Four Falls (Springwater) 2 WB 99 X X X
West River Rd. 2 EB 106.7 X X X
West River Rd. 2 WB 106.7 X X X
Aroostook River Bridge 2 EB 107.4 X X X
Aroostook River Bridge 2 WB 107.4 X X X




Attachment A: Structural Inspection Schedule

Structure Route | Direction Km Location | 2019 | 2020 | 2021 | 2022 | 2023 | 2024
Tinker Rd. 2 EB 107.4 X X X
Tinker Rd. 2 WB 107.4 X X X
Curry Brook Access Rd. 2 EB 112.3 X X X
Curry Brook Access Rd. 2 WB 112.3 X X X
Route 190 2 EB 115 X X X
Route 190 2 WB 115 X X X
Beaconsfield Rd. 2 EB 121.2 X X X
Beaconsfield Rd. 2 WB 121.2 X X X
Scott Rd. 2 Underpass 130.4 X X X
Dean Rd. 2 EB 132 X X X
Dean Rd. 2 WB 132 X X X
Riviere de Chute 2 EB 134.1 X X X
Riviere de Chute 2 WB 134.1 X X X
Rte 560 2 EB 134.4 X X X
Rte 560 2 WB 134.4 X X X
Stairs Rd. 2 Underpass 139.8 X X X
B. Smith Rd. 2 EB 142.4 X X X
B. Smith Rd. 2 WB 142.4 X X X
Backland Rd. 2 Underpass 143.4 X X X
Sipprell Rd. 2 EB 150.7 X X X
Sipprell Rd. 2 WB 150.7 X X X
Route 110 2 EB 153 X X X
Route 110 2 WB 153 X X X
Raymond Rd. 2 Underpass 168.8 X X X
Hartland Connector Rd. 2 EB 172 X X X
Hartland Connector Rd. 2 WB 172 X X X
Estey Rd. 2 Underpass 174 X X X
Palmer Rd. 2 Underpass 177 X X X
Route 560 2 EB 182.2 X X X
§ Route 560 2 WB 182.2 X X X
8 Lockhart Mill Rd. 2 EB 184 X X X
§ Lockhart Mill Rd. 2 WB 184 X X X
2 Route 550 2 EB 185 X X X
§ Route 550 2 WB 185 X X X
§ Meduxnekeag River 2 EB 185.5 X X X
§ Meduxnekeag River 2 WB 185.5 X X X
2 Route 95 2 EB 187 X X X
& Route 95 2 WB 187 X X X
& Route 555 2 EB 188 X X X
Route 555 2 WB 188 X X X
Beardsley Rd. 2 Underpass 191 X X X
Hodgdon Rd. 2 Underpass 194 X X X
Bulls Creek 2 EB 194.6 X X X
Bulls Creek 2 WB 194.6 X X X
Dugan Rd. 2 EB 200 X X X
Dugan Rd. 2 WB 200 X X X
Benton Rd. 2 EB 207.6 X X X
Benton Rd. 2 WB 207.6 X X X
Eel River 2 EB 210.1 X X X
Eel River 2 WB 210.1 X X X
Route 122 2 EB 212 X X X
Route 122 2 WB 212 X X X
Charlie Lake Rd. 2 EB 221 X X X
Pokiok Connector 2 Underpass 231 X X X
Pokiok Stream 2 EB 232 X X X
Pokiok Stream 2 WB 232 X X X
Un-named resource Rd. (adjacent to Pokiok Stream) 2 EB 232.1 X X X
Un-named resource Rd. (adjacent to Pokiok Stream) 2 WB 232.1 X X X
Tweedie Brook 2 EB 235.8 X X X
Tweedie Brook 2 WB 235.8 X X X
Pokiok Settlement Rd. 2 EB 246.7 X X X
Pokiok Settlement Rd. 2 WB 246.7 X X X
Waterloo Creek 2 EB 250.4 X X X
Waterloo Creek 2 WB 250.4 X X X
Enrenreich Access Rd. 2 EB 251.2 X X X
Enrenreich Access Rd. 2 WB 251.2 X X X
Route 635 2 EB 253 X X X
Route 635 2 WB 253 X X X




Attachment A: Structural Inspection Schedule

Structure Route | Direction Km Location | 2019 | 2020 | 2021 | 2022 | 2023 | 2024
M

a Jewett's Creek 2 EB 256.2 X X X
g 9 Jewett's Creek 2 WB 256.2 X X X

g 3 Route 540 95 | Underpass 7 X X X

23 Plymouth Rd. 95 EB 10 X X X

&> Plymouth Rd. 95 WB 10 X X X
& Simcox Rd. 95 EB 13.7 X X X
Simcox Rd. 95 WB 13.7 X X X

SC-40 2 EB 13 X X X

MA-108 2 EB 16 X X X

MA-298 2 EB 18 X X X

@ MA-28 2 WB 18 X X X

§ MA-121 A 2 WB 19 X X X

- MA-122 2 EB 19 X X X

§> Sign Truss 2 EB 184 X X X

bl CA2CBA 2 EB 187 X X X

2 CA10CBA 2 WB 188 X X X

g CA33BA 95 EB 5 X X X

© CA35CBA 95 EB 12 X X X

CA33BA 95 EB 13.8 X X X

CA41A 95 EB 141 X X X

CA34BA 95 WB 14.5 X X X

Access road tunnel - Concrete Culvert 2 WBD 4 X X X

Access road tunnel - Concrete Culvert 2 EBD 4 X X X

Devost Road - D345 - SPCSP Pipe 2 EBD 41 X X X

Devost Road - D345 - SPCSP Pipe 2 WBD 41 X X X

ATV trail tunnel - SPCSP Pipe 2 EBD 61 X X X

ATV trail tunnel - SPCSP Pipe 2 WBD 61 X X X

SPCSP - SPCSP Pipe 2 EBD 64 X X X

SPCSP - SPCSP Pipe 2 WBD 64 X X X

Twin culverts - P827 - Concrete Culvert 2 EBD 68 X X X

Twin culverts - P827 - Concrete Culvert 2 WBD 68 X X X

ATV trail tunnel - SPCSP Pipe 2 72 X X X

WC3-03 (Twin) - Concrete Culvert 2 EBD 83.74 X X X

WC3-03 (Twin) - Concrete Culvert 2 WBD 83.74 X X X

WC3-04 - Concrete Culvert 2 EBD 83.77 X X X

WC3-04 - Concrete Culvert 2 WBD 83.77 X X X

WC 12EW - Concrete Culvert 2 EBD 102.08 X X X

WC 12EW - Concrete Culvert 2 WBD 102.08 X X X

Wildlife crossing - SPCSP Pipe 2 EBD 103.95 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 103.95 X X X

WC 01 - Concrete Culvert 2 EBD 117.83 X X X

"E, WC 01 - Concrete Culvert 2 WBD 117.83 X X X

= Wildlife crossing - SPCSP Pipe 2 EBD 127.95 X X X

5 Wildlife crossing - SPCSP Pipe 2 WBD 127.95 X X X

2 WC 20EW - Concrete Culvert 2 EBD 136.83 X X X

;g WC 20EW - Concrete Culvert 2 WBD 136.83 X X X

3 Wildlife crossing -SPCSP Pipe 2 EBD 137 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 137 X X X

WC24EW - Concrete Culvert 2 EBD 141.5 X X X

WC24EW - Concrete Culvert 2 WBD 141.5 X X X

Wildlife crossing - SPCSP Pipe 2 EBD 148.5 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 148.5 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 155.4 X X X

Wildlife crossing - SPCSP Pipe 2 EBD 163.9 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 163.9 X X X

Wildlife crossing - SPCSP Pipe 2 EBD 170.4 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 170.4 X X X

Wildlife crossing - SPCSP Pipe 2 EBD 173.7 X X X

Wildlife crossing - SPCSP Pipe 2 WBD 173.7 X X X

Concrete Culvert 2 EBD 173.8 X X X

Concrete Culvert 2 WBD 173.8 X X X

WC42 - Concrete Culvert 2 EBD 180.8 X X X

WC42 - Concrete Culvert 2 WBD 180.8 X X X

Maliseet Trail - CSP 2 EBD 204 X X X

Maliseet Trail - CSP 2 WBD 204 X X X

McQuarrie Brook - SPCSP Pipe 95 EBD 115 X X X

McQuarrie Brook - SPCSP Pipe 95 WBD 115 X X X

. Route 17 2 WBD 58 X X X

g2 Route 17 2 EBD 58 X X X

g g Despres Rd 2 EBD 72 X X X

e Despres Rd 2 WBD 72 X X X




Attachment A: Structural Inspection Schedule

Retaining Walls

Structure Route | Direction Km Location | 2019 | 2020 | 2021 | 2022 | 2023 | 2024

Dryer Rd 2 EBD 160.76 X X X
Dryer Rd 2 WBD 160.76 X

Route 190 2 EBD 115 X X X
Route 190 2 WBD 115 X X X
Connell Rd 2 EBD 185 X X X
Connell Rd 2 WBD 185 X X X
Waterloo Brook 2 EBD 250.5 X X X
Waterloo Brook 2 WBD 250.5 X X X
Allendale Rd 2 EBD 228 X X X
Allendale Rd 2 WBD 228 X X X
Enrenreich Access Rd 2 EBD 251.2 X X X
Enrenreich Access Rd 2 WBD 251.2 X X X
Simcox Rd 95 EBD 135 X X X
Simcox Rd 95 WBD 135 X X X
Plymouth Rd 95 EBD 9.8 X X X
Plymouth Rd 95 WBD 9.8 X X X
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