

April 12, 2019

**Addendum # 1**  
**RFQ 1051**  
**Lifting Everard Daigle Blvd Eastbound Structure**

The following correction shall be considered as Addendum # 1 to this contract. The intent of this addendum is to clarify the required traffic control.

**Request for Quote**  
**Detailed Description of "Goods/Services Delivery Requirement" and/or scope of work.**  
**ADD:**

The contractor shall restrict traffic to the driving lane side according to Figure 8-7 in WATCHM and reduce speeds to 70 Km/h during this work.

We have received the ADDENDUM # 1 as outlined above:

Name of Company .....

Authorized Signature .....

Stephanie Clayton, P.Eng  
Project Manager  
Brun-Way Highways Operations Inc.